

Supply Chain Management Unit
Public Tender Awards - July 2019

| Company Details | | | | | | | | | | | | |
|-----------------|--------------------------------------------------------------------------------------------------------|-------------------------------------------------------------------------|---------------------|------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| CFQ-01/19 | Retreading of tyres and provision of tyre maintenance services | The New Road Grip Retreaders (Pty) Limited | | 1 | MAAA0468518 | PR59145 | 2013/083771/07 | | R 34 528 000.00 | 24/06/2019 | Awarded in terms of Section 36(1)(a)(ii) of the SCM Regulations, it being considered to be An emergency, and in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | City Fleet |
| 1G-10251 | Extension of contract: provision of air traffic services at Virginia Airport | Air Traffic and Navigation Services Company (Pty) Limited | | 2 | MAAA0319994 | PR49151 | 1993/004150/06 | | R 549 979.80 | 24/06/2019 | Extension of the contract | Supply Chain Management |
| 1H-42485 | Construction of 55 Storm Damaged Houses at KwaMashu Township, ward 40 - Increase in contract authority | RGZ Projects (Pty) Limited | | 2 | MAAA0043770 | PR19893 | 2014/273945/07 | | R 1 552 650.00 | 01/07/2019 | Increase in contract authority. This is a minor amendment since the contract value is below the minimum threshold of 20%. The original contract value was R 8 541 424,65 | Human Settlement |
| S-5053 | Supply and delivery of cement - Extension of Contract | KZN Stainless Steel and Engineering Supplies cc | | 1 | MAAA0220840 | PR4370 | 2001/007443/23 | | R 0.00 | 04/07/2019 | Extension of contract period. No financial Implication. | Supply Chain Management |
| MMS-0628 | RECRUITMENT AGENCY TO PROVIDE TEMPORARY EVENTS STAFF TO THE MOSES MABHIDA STADIUM | Ashika Deepchund and Associates cc t/a ADA Recruitment and HR Solutions | | 1 | MAAA0013160 | PR 16739 | 2005/169390/23 | | R 5 750 000.00 | 13-May-2019 | Awarded in terms of Section 36(1)(a)(v) of the SCM Regulations, it being considered to be impractical to follow the official procurement process, as there was a joint contract with MMS and ICC, | Moses Mabhida Stadium |
| 1N-38145 | Virginia airport-Procurement of meteorological equipment - Increase in contract sum | South African Weather Service | | 0 | MAAA0187426 | | | | 1 R 15 388.59 | 18/06/2019 | Increase in contract sum. This is a minor amendments, since the value is below the minimum threshold of 15%. The original contract value was R463 000,00 | Business Support Tourism & Markets |

| Company Details | | | | | | | | | | | | |
|-----------------|-------------------------------------------------------------------------------------------------------------------------------------------------------|-----------------------------------|---------------------|------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|---------------------------------------------------------------------------------------------------------------------|-------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 1N-42162 | Hambanathi Agricultural hub fencing: Vukuphile contract | Magagase Trading Enterprise cc | | 1 | MAAA0347869 | PR40964 | 2010/042177/23 | 1 | R 1 725 000.00 | 18/06/2019 | EPWP project. | Engineering |
| 1N-42163 | Newlands Agricultural hub fencing: Vukuphile contract | Zatha Business Enterprise | | 1 | MAAA0431899 | PR73509 | 2003/047971/23 | 1 | R 1 725 000.00 | 18/06/2019 | EPWP project. | Agro-Ecology |
| 1N-42164 | Northdene Agricultural hub fencing: Vukuphile contract | Amron Investment cc | | 1 | MAAA0087369 | PR33751 | 2008/044446/23 | 1 | R 1 725 000.00 | 18/06/2019 | EPWP project. | Agro-Ecology |
| 2V-41892 | Civil Works for the Electrification of Anderson Road, Pinetown, traders stalls- Ward 18 | Sizanekhono Trading Enterprise cc | | 1 | MAAA0143615 | PR20926 | 2006/131560/23 | 1 | R 2 328 721.25 | 18/06/2019 | EPWP project. | Engineering |
| 1N-42165 | Northdene Agricultural Hub fencing Section 2 of 2 | Lundini Trading Enterprise cc | | 1 | MAAA0354731 | PR45242 | 2011/079847/23 | 1 | R 1 725 000.00 | 20/06/2019 | EPWP project. | Agro-Ecology |
| SQ-66/0074 | Manufacture, package, delivery and off-loading of Orange recycling bags, 240ltr bin liners and green plastic bags – Rescindment and re-award of items | Verigreen (Pty) Limited | | 3 | MAAA0352061 | PR10000 | 1996/015311/07 | 1 | R 16 362 500.00 | 03/06/2019 | Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Supply Chain Management |
| 1H-14208 | KLOOF EXT.15 AND 21 HOUSING PROJECT: CONSTRUCTION OF 400 DOUBLE STOREY UNITS | Minerat Construction and Civils | | 2 | MAAA0003667 | PR44939 | 2008/058902/23 | 1 | R 13 800 000.00 | 30-Apr-2019 | Section 24 feedback Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Human Settlement |

| Company Details | | | | | | | | | | | | |
|-----------------|--------------------------------------------------------------------------------------------------|---------------------------------------------|---------------------|------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|--------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 1H-14208 | KLOOF EXT.15 AND 21 HOUSING PROJECT: CONSTRUCTION OF 400 DOUBLE STOREY UNITS | RGZ Projects | | 2 | MAAA0043770 | PR19893 | 2014/273945/07 | 1 | R 16 484 962.50 | 30-Apr-2019 | Section 24 feedback Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Human Settlement |
| 1H-14208 | KLOOF EXT.15 AND 21 HOUSING PROJECT: CONSTRUCTION OF 400 DOUBLE STOREY UNITS | MVY Construction | | 0 | | | | 1 | R 20 276 800.00 | 30-Apr-2019 | Section 24 feedback Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Human Settlement |
| 1H-14208 | KLOOF EXT.15 AND 21 HOUSING PROJECT: CONSTRUCTION OF 400 DOUBLE STOREY UNITS | Joint Venture between Sector Five and E.G.S | | 1 | MAAA0585313 | PR15211 | 2005/003344/23 | 1 | R 20 262 327.25 | 30-Apr-2019 | Section 24 feedback Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Human Settlement |
| S-5183 | Hire, supply, delivery, service and maintenance of medical oxygen cylinders for various units | City Gas cc | | 1 | MAAA0507876 | PR47841 | 2002/102439/23 | 1 | R 2 720 200.00 | 11/06/2019 | Awarded in terms of Section 36(1)(a)(v) of the SCM Regulations, it being considered to be impractical to follow the official procurement process | Supply Chain Management |
| 1P-39290 | Dry-docking of the SAS Durban Vessel | Southern African Shipyards (Pty) Limited | | 3 | MAAA0086751 | PR33937 | 1993/007852/07 | 1 | R 2 200 282.82 | 03/06/2019 | Awarded in terms of Section 36(1)(a)(v) of the SCM Regulations, it being considered to be impractical to follow the official procurement process | PRC |
| 1R-42705 | Umhlatuzana bridge damage, Ward 64 – emergency repairs resulting from storm events in April 2019 | Icon Construction (Pty) Limited | | 1 | MAAA0107203 | PR6271 | 2010/008060/07 | 1 | R 28 432 508.00 | 20/06/2019 | Awarded in terms of Section 36(1)(a)(ii) of the SCM Regulations, it being a single service provider. | Engineering |

| Company Details | | | | | | | | | | | | |
|-----------------|---------------------------------------------------------------------------------------------------------------|--------------------------------------------------------|---------------------|------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| CF-12/15 | Hire of buses with driver/operators – Minor amendment to contract | Maripine Transport (Pty) Limited t/a Olympic Bus Lines | | 1 | MAAA0144426 | PR35356 | 1970/014849/07 | | 1 R 2 953 687.08 | 03/06/2019 | Extension of contract. This is a minor amendments, since the value is below the minimum threshold of 15%. The original contract value was R 19 691 247,20 | City Fleet |
| S-5163 | Supply and delivery of brush cutter Nylon | Ngomuso Construction cc | | 1 | MAAA0334617 | PR44176 | 2007/064777/23 | | 1 R 4 105 500.00 | 20/05/2019 | Acceptance of most responsive | Parks and Recreation |
| CSA-2442 | Ward 97: Kingsburgh Regional Centre , Construction of a New Cit Bay | Kwangwane Contracting and Trading cc | | 0 | MAAA0248565 | PR46229 | 2006/094378/23 | | 1 R 863 298.00 | 27/05/2019 | Acceptance of most responsive | Engineering |
| 1D-40202 | Ward 10: carnation place, gillitts: reinstatement of Umhlatuzana River crossing with cast in-situ box culvert | Nash Rave CC | | 1 | MAAA0099230 | PR13005 | 1994/025234/23 | | 1 R 1 996 618.50 | 20/05/2019 | Acceptance of most responsive | Engineering |
| 7I-0215 | C7000 blade chassis upgrade | Datacentrix (Pty) Limited | | 1 | MAAA0113017 | PR5677 | 1996/015808/07 | | 1 R 9 464 355.32 | 20/06/2019 | Acceptance of most responsive | Information Management |
| WS-6630 | Inanda Newtown "C" Swer reticulation and collector sewer collection | Beatus Civils cc | | 1 | MAAA0144772 | PR17710 | 2000/026173/23 | | 1 R 6 987 770.28 | 03/06/2019 | Acceptance of most responsive | Water and Sanitation |

| Company Details | | | | | | | | | | | | |
|-----------------|----------------------------------------------------------------------------------------------------------------------------|------------------------------------|---------------------|-----------------------------------------------------------------------------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|-----------------------------------------------------------|------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 2V-35061 | Construction of Siripart Road sportsfield fencing, stormwater drainage and Combi Court- Ward 23 | Disela Trading cc | | 8 Minimum 50% local labour persons who reside within ward 23 | MAAA0080091 | PR48431 | 2005/100125/23 | | 1 R 5 224 743.25 | 11/06/2019 | Acceptance of most responsive | Engineering |
| 3V-39292 | Lovu C Hall: Construction of carpark and fencing | Bezwangendaba (Pty) Limited | | 10 Minimum 50% local labour persons who reside within ward 109 | MAAA0156853 | PR74697 | 2013/172901/07 | | 1 R 1 778 164.50 | 20/06/2019 | Acceptance of most responsive | Engineering |
| 1R-40457 | Supply and install polycrete handrail to various structures within the Municipality | Magnavolt Trading358 cc | | 10 Minimum 50% local labour persons who reside within the Ward(s) where work is to be undertaken | MAAA0158592 | PR24984 | 2001/045680/23 | | 1 R 4 451 650.00 | 20/06/2019 | Acceptance of most responsive | Engineering |
| 3R-35193 | Upgrading of TRK 95017, in Inchanga area, Ward 4 | Sisukakhona Trading Enterprise cc | | | MAAA0163787 | PR22051 | 2007/226848/23 | | 1 R 2 751 467.00 | 18/06/2019 | Acceptance of most responsive | Engineering |
| 1K-41467 | Supply, installation, testing and commissioning of access control system | Excellerate Services (Pty) Limited | | 2 | MAAA0036909 | PR20562 | 2002/021840/07 | | 1 R 5 272 117.50 | 20/06/2019 | Acceptance of most responsive | Information Management |
| 1K-40362 | Supply, installation, testing and commissioning of bag scanners and walkthrough metal detectors for Ethekwini Municipality | Khomanani X-ray Systems cc | | 2 15 | MAAA0037225 | PR18460 | 2004/079521/23 | | 1 R 0.00 | 20/06/2019 | Increase in contract period with no financial implication | |

| Company Details | | | | | | | | | | | | |
|-----------------|----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------|---------------------|------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 1N-081 | Appointment for the Biodiversity Impact Assessment Branch | GCS Water and Environment (Pty) Limited | | 4 | MAAA0695013 | PR47458 | 2004/000765/07 | | 1 R 811 210.00 | 03/06/2019 | Acceptance of most responsive | Development Planning, Environment & Management |
| CF-36/19 | Purchase of new vehicles utilising National Treasury Contract RT57/2016-Supply and delivery of Sedan vehicles and light commercial vehicles to the state (RT-57-2016) | Toyota South Africa Motors (Pty) Limited | | 8 | MAAA0016968 | PR76188 | 1961/001767/07 | | 1 R 13 450 500.24 | 27/05/2019 | Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | City Fleet |
| CF-36/19 | Purchase of new vehicles utilising National Treasury Contract RT57/2016-Supply and delivery of Sedan vehicles and light commercial vehicles to the state (RT-57-2016) | Isuzu Motors South Africa (Pty) Limited | | 7 | MAAA0598140 | PR71111 | 2006/034364/07 | | 1 R 8 168 366.90 | 27/05/2019 | Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | City Fleet |
| WS-6816 | Northern Aqueduct Augmentation Project Phase 5 – Construction of 11.7km x 1200 dia steel pipeline from Durban Heights to Duffs Road – Wards 11, 23, 34, 37, 92 and 102 – Additional contract authority and extension of contract - Addendum report WS-2018/265 | Icon construction (Pty) Limited | | 1 | MAAA0107203 | PR6271 | 2010/008060/07 | | 1 R 44 003 239.00 | 20/05/2019 | Increase in contract authority and Extension. This is a minor amendments, since the value is below the minimum threshold of 20%. The original contract value was R 235 964 912,28 | Water and Sanitation |
| 1D-41222 | Construction of a concrete slab for Additional Parking Bays on the Stanvac Canal | Leek Construction cc | | 1 | MAAA0031907 | PR 60785 | 2011/059700/23 | | 1 R 9 986 887.50 | 08/04/2019 | Awarding in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million | Engineering |

| Company Details | | | | | | | | | | | | |
|-----------------|---------------------------------------------------------------------|-------------------------------------------------------------------|---------------------|---------------------------------------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 3V-17922 | Construction of Civil Infrastructure in Umlazi: Section M15 | Mami's Construction cc | 1 | 30 Minimum 50% local labour persons who reside within Ward 83 | MAAA0295965 | PR 60687 | 2003/075771/23 | | R 19 265 556.13 | 08/04/2019 | Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million | Engineering |
| CSA-2630A | Rebuild of Luganda community hall, ward 13 – addendum report | Globacon (Pty) Limited | 1 | | MAAA0002643 | PR44350 | 2015/180630/07 | 1 | R 12 110 158.95 | 18/02/2018 | Awarded in terms of section 5 of the SCM Regulations, the value being in excess of R10 million. | Engineering |
| 1N-39589 | Proposal for the northern rural settlement plan and draft scheme | Mabune Consulting cc | 1 | Skills transfer / Internship of graduates from UKZN and DUT | MAAA0467952 | PR69571 | 2016/541267/07 | 1 | R 0.00 | 18/03/2019 | Authority being delegated to the Head: Development Planning, Environment and Management, or his nominee to negotiate a lower contract sum in terms of Section 24 of the SCM Regulations. Department to report back to BAC for final award following the negotiations. | Development planning, environment & management |
| S-5166 | SUPPLY AND DELIVERY OF EPOXY (TAR ADHESIVE AND RE-ENTERABLE SEALANT | KZN Stainless Steel and Engineering Supplies cc for items 1 and 2 | 1 | | MAAA0220840 | PR 4370 | 2001/007443/23 | 1 | R 405 920.00 | 5-May-2019 | Acceptance of the most responsive tender | Supply Chain Management |

| Company Details | | | | | | | | | | | | |
|-----------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------------------------|---------------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|----------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 1H-39745 | Completion of the outstanding work at Umlazi T Community Residential Units: Phase 1B 24 Units Double Storey | Makhathini Projects cc | | 30 (PBE – Priority Business Enterprise) General workers – 100% are to be drawn from and who are residents at Umlazi –T and surrounding areas. Only after these resources have been exhausted then source skilled workers from elsewhere | MAAA0217237 | PR27176 | 1996/024328/23 | | 1 R 9 153 472.30 | 15/04/2019 | Acceptance of the most responsive tender | Human Settlement |
| 1D-40247 | Construction of Culvert on Alan Paton Road (McDonald) : Bulwer | Afrostructures (Pty) Limited | | 30 Minimum 50% local labour persons who reside within Ward 33 | MAAA0148163 | PR 3841 | 1995/003404/07 | | 1 R 18 525 474.51 | 15/04/2019 | Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Engineering |
| WS-7172 | Procurement of goods and services under contract secured by other Organ of state, cCty of uMhlathuze Tender 8/2/1/UMH10-16/17 – To supply, install, repair and maintain the reliability of network for all instrument infrastructure and operating systems – Addendum -WS-2018/248 | Hybrid Control Corporation cc | | 1 | MAAA0357333 | PR76105 | 2009/037512/23 | | 1 R 22 057 403.31 | 03/06/2019 | Awarded in terms of Section 32 of the SCM Regulations. Awarded in terms of Section 5 of the SCM Regulations , the value being in excess of R 10 million. | Water and Sanitation |

| Company Details | | | | | | | | | | | | |
|-----------------|------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------------------------|---------------------|-----------------------------------------------------------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|-----------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------------------------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 1N-42176 | Construction of Go-Durban feeder facility, support municipal infrastructure and portion of Newlands express way | Siveni Investments (Pty) Limited | | 4 | MAAA0755180 | PR37994 | 2005/004221/07 | | 1 R 349 096 498.10 | 11/06/2019 | Section 24 feedback .Awarded in terms of Section 36(1)(a)(v) of the SCM Regulations, it being considered to be impractical to follow the official procurement process | Economic Development |
| 1D-36071 | Ward 8: 4 Leslie road, westriding: stormwater pipeline extension | Arena Civils (Pty) Limited | | 1 2.5 Minimum 50% local labour persons who reside within Ward 8 | MAAA0458423 | PR55144 | 2015/116637/07 | | 1 R 418 225.00 | 04/03/2019 | Acceptance of the most responsive tender | Engineering |
| 7C-375 | Supply, Installation and Maintenance of the Public Address System for Moses Mabhidha Stadium and other Municipal Departments | Khanya Africa Networks | | 1 | MAAA0155652 | PR 10679 | 1995/015592/23 | | 1 R 4 971 530.68 | 15/04/2019 | Awarded in terms of Section 36(1)(a)(v) of the SCM Regulations, it being considered to be impractical to follow the official procurement processes – authority to invite quotations supported at BAC 2019-01-28 | Disaster Management & Emergency Control |
| 1N-34271 | STRATEGIC ENVIRONMENTAL ASSESSMENT – EXTENSION OF CONTRACT | Institute of Natural Resources NPC | | 1 | MAAA0125878 | PR 21365 | 1996/000355/08 | 1 | R 0.00 | 13-May-2019 | There will be no change to the contract sum | The environmental Planning and Climate Protection |
| 1I-39352 | Supply, installation and Support of video Conferencing Equipment | Altron TMT (Pty) Limited, Bytes Systems Integration division | | 4 30 | MAAA0001794 | PR54381 | 1984/003805/07(8) | | 1 R 6 912 738.11 | 25/03/2019 | Acceptance of most responsive | Information Management |
| IN-39589 | Northern Rural Settlement Plan and Draft Scheme - Report Back on Section 24 | Mabune Consulting cc | | 1 Skills transfer / Internship of graduates from UKZN and DUT | MAAA0194771 | PR 31534 | 2008/086782/23 | | 1 R 1 200 000.00 | 24/04/2019 | Section 24 Feedback | |

| Company Details | | | | | | | | | | | | |
|------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|----------------------------------|---------------------|------------------------------|----------------------------|------------|-----------------------------|--------------------------|--------------------|---------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 1S-36170 | Servicing and maintenance of fire equipment for Ethekwini municipality – minor amendment to contract | Arksun Fire Equipment cc | | 1 | MAAA0412021 | PR8792 | 1990/021504/23 | | 1 R 1 400 000.00 | 04/03/2019 | Extension of contract. This is a minor amendments,since the value is below the minimum threshold of 15%. | SCM |
| 1T-36175 | Consulting services for the proposed realignment of Inanda Arterial between Sea Cow Lake Road and Chris Hani Road Phase 2 including Widening of the existing Overhead Rail Bridges | Naidu Consulting (Pty) Limited | | 1 30% | MAAA0027380 | PR20939 | 2004/024907/07 | | 1 R 8 253 435.00 | 08/10/2018 | Acceptance of the most responsive tender | ETA |
| 1i-167 | Supply of Corporate Firewall Licensing and Services for 36 months | CHM Vuwani (Pty) Limited | | 1 | MAAA0084336 | PR 20051 | 2000/017049/07 | | 1 R 3 691 339.49 | 08/04/2019 | Acceptance of the most responsive bid | Information Management |
| CSA-3002PS | Continuation of professional service provision on 12 architectural task awards in construction stage | Digit Architects Johannesburg cc | | 0 | Not found on Vendor Portal | | | | 1 R 554 601.00 | 12/11/2018 | Awarded in terms of section 36(1)(a)(v) of the SCM Regulations, it being considered to be impractical to follow the official procurement process. | Engineering Unit |
| 17/2/1/2/3/64/19 | Proposed private treaty sale - proposed portion (a) of Erf 4535 Reservoir hills | Chalak Properties (Pty) Limited | | 0 | Not registered | | | | 1 R 30 000.00 | 11/03/2019 | Awarded in terms of Section 36(1)(a)(v) of the SCM Regulations it being considered to be impractical to follow the official procurement process, as the property has no frontage, and is only functional if used by the adjoining owner. | Real Estate |
| 7D-41342 | Emergency work rick turner road- Sinkhole repair | Sonnysthe Trading cc | | 1 | MAAA0414653 | PR17766 | 2006/224850/23 | | 1 R 187 967.50 | 20/05/2019 | Awarded in terms of Section 36(1)(a)(i) of the SCM Regulations, it being considered to be an emergency due to a sink hole in Rick Turner Street | Engineering |

| Company Details | | | | | | | | | | | | |
|-----------------|--------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------------------------------------------|---------------------|----------------------------------------------------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|------------------------------------------------------------------------------------------------------------------------------------|-----------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| CSA-3003PS | Augmented professional services for the architecture department - Report No. 5 for consultants appointed on professional services panel for the period ending March 2019 | HFW Consulting (Pty)Ltd | 4 | | MAAA0620639 | PR70641 | 2015/169273/07 | 1 | R 0.00 | 01/07/2019 | As and when required | Engineering |
| CSA-3003PS | Augmented professional services for the architecture department - Report No. 5 for consultants appointed on professional services panel for the period ending March 2019 | Gibb (Pty)Ltd | 2 | | MAAA0029877 | PR11827 | 1992/007139/07 | 1 | R 0.00 | 2019/07/01 | as and when required | |
| 1X-38923 | Construction of a DN800 steel watermain along Anton Lembede from Alexander Street to Mahatma Gandhi Road (CH 0) to Camperdown Road (CH 2, 250) | WK Construction South Africa (Pty) Limited | 2 | 30 Minimum 50% local labour persons who reside within Ward(s) 26 and 28 | MAAA0188257 | PR14070 | 1973/013866/07 | 1 | R 125 950 000.00 | 20/05/2019 | Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Urban Renewal |
| 1X-38924 | Construction of a DN800 steel watermain along Mahatma Gandhi from Anton Lembede (CH 2 250) to Camperdown Road (CH 4, 150) | Icon Construction (Pty) Limited | 1 | 30 Minimum 50% local labour persons who reside within Ward(s) 26 and 28 | MAAA0107203 | PR6271 | 2010/008060/07 | 1 | R 93 393 934.00 | 20/05/2019 | Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Urban Renewal |
| 11-35082 | Installation and maintenance of Ethekwini Municipalitys traditional fibre optic infrastructure - Report back on Section 24 | Hugo Plant and Civils | 0 | 30% | | | | 1 | R 10 978 300.15 | 03/09/2018 | Awarded in terms of section 5 of the SCM Regulations, the value being in excess of R10 million. Report back on section 24 feedback | Information Management Unit |

| Company Details | | | | | | | | | | | | |
|-----------------|-----------------------------------------------------------------------------------------------------------------------------|--------------------|---------------------|------------------------------------------------------------------|-------------|------------|-----------------------------|--------------------------|--------------------|---------------|------------------------------------------------------------------------------------------------------------------------------------|-----------------------------|
| Contract No. | Description | Company | B-BBEE Status Level | Contract Participation Goals | CSD Number | PR Numbers | Company Registration Number | No. of contracts awarded | Value | Date of Award | Remarks | Unit |
| | | | | | | | | 65 | R 1 040 071 635.31 | | | |
| 11-35082 | Installation and maintenance of Ethekwini Municipalities traditional fibre optic infrastructure - Report back on Section 24 | Shanti Africa | 0 | 30% | | | | | 1 R 11 478 320.70 | 03/09/2018 | Awarded in terms of section 5 of the SCM Regulations, the value being in excess of R10 million. Report back on section 24 feedback | Information Management Unit |
| 11-35082 | Installation and maintenance of Ethekwini Municipalities traditional fibre optic infrastructure - Report back on Section 24 | CNP Projects | 1 | 30% | MAAA0139364 | PR49099 | 2014/048049/07 | | 1 R 11 478 320.70 | 03/09/2018 | Awarded in terms of section 5 of the SCM Regulations, the value being in excess of R10 million. Report back on section 24 feedback | Information Management Unit |
| 11-35082 | Installation and maintenance of Ethekwini Municipalities traditional fibre optic infrastructure - Report back on Section 24 | Sizwe Africa | 2 | 30% | MAAA0003117 | PR41296 | 2000/020258/07 | | 1 R 11 478 320.70 | 03/09/2018 | Awarded in terms of section 5 of the SCM Regulations, the value being in excess of R10 million. Report back on section 24 feedback | Information Management Unit |
| 11-35082 | Installation and maintenance of Ethekwini Municipalities traditional fibre optic infrastructure - Report back on Section 24 | Netronix/Inyameko | 0 | 30% | MAAA0021516 | PR8102 | 2012/051801/07 | | 1 R 11 478 320.70 | 03/09/2018 | Awarded in terms of section 5 of the SCM Regulations, the value being in excess of R10 million. Report back on section 24 feedback | Information Management Unit |
| 3V-40945 | GLEBELANDS NMT- PROVISION OF NON-MOTORISED TRANSPORT ROUTES | Shikani Trading cc | 1 | 30 Minimum 50% local labour persons who reside within Ward 76 | MAAA0217544 | PR 17751 | 2005/095000/23 | 1 | R 11 167 903.00 | 5-May-2019 | Awarded in terms of Section 5 of the SCM Regulations, the value being in excess of R10 million. | Engineering |